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Peter Clare Garden Design
Standard Contract of Garden design

QUOTATION and CONDITIONS
This document forms the conditions portion of the terms and conditions

Date: --/--/2022

Project: Client name
Address: Client address
Work to be undertaken: eg. Design and build of rear garden of above property. Area of appx. 100m?

Phase 1: ASSESSMENT, DIALOGUE & DESIGN

Phase 1 A: Briefing and assessment. f - see rates
Site visit: in depth conversation about client’s requirements, tastes, budget. Quick photos, rough size estimate.
Written document capturing the above

Phase 1 B: Site analysis and survey. f - seerates
Second site visit: detailed measurements, photographs and notes. Full examination/assessment of all relevant
aspects of site

Phase 1 C: Concept plan (For larger gardens) f - seerates
CAD plan of proposed layout. Proposals for style. Rough proposals for structures. Further budget discussions.

Phase 1 D: Final layout plan f - seerates
Fully detailed plan, 3D drawings and/or 3D CAD model, Specifications for materials. Trees, major shrubs, other
purchased items. Design of simpler structures.

Phasel Ei: Planting design f - seerates

Full list of all plants. With exact positioning of some of larger items and general zoning. Final positioning done
in situ as planting takes place. This avoids time consuming and thus expensive provision of full drawn planting
plan

Phasel Eii: (extras) 1 planting plan with elevations. fxxx estimate

Full drawn plan with exact positioning all trees, shrubs and plants. Normally for projects where the client
arranges the landscaping work themselves. However some design and build clients do wish for a guide for their
gardening team and as such one is created after final positioning is done as per Ei. In gardens where a



significant number of spring perennials and bulbs are planted, a second plan layer may be required at further
cost.

Phasel F (extras) 1 : Optional lighting plan fxxx estimate
Generally low voltage nowadays — layout and specifications with detailed purchase/installation cost estimate

Phasel F (extras)3: Optional irrigation plan tbc
Layout and specifications with detailed purchase/installation cost estimate

Phasel F (extras) 4: Bespoke components tbc
Design of any unique items with construction cost estimate

Phase 2: PRE-CONSTRUCTION
Phase 2 Option 1/2: Technical instruction and guidance for building f£xxx estimate

Detailed instructions and layout for building purposes Technical plans of complex bespoke components.

Phase2 Option 2 Tender £xxx if required
It’s usual to approach builders with the final layout play, or concept plan if that has enough detail to build
from. | have regular suppliers if available, or we go to tender

If new concept plans are required after Stage 1, or any drawing revisions, site meetings, or further changes are
required at any time after Stage 2, additional charges will be incurred at my standard rate of £60 per hour.

Total design and pre —construction estimate — £ sum of above

Payment schedule: Design phase fee (Phase 1lup to Ei) payable upon presentation of design. Further work then
also payable upon completion of each stage. Terms: 7 days

Rates — current rates are as follows:

A flat fee is normally charged for small to medium sized private garden which currently starts at £1500

Public gardens can only be priced after careful consultation owing to the particular and unique demands
placed on and by each public commissioning body.

For additional work my fees are calculated at £60 per hour, capped at £360 per day






